



**Finance Department**  
Purchasing Division

**REQUEST FOR PROPOSALS (RFP)**  
**Specification No. 22-11526-C**  
**PRELIMINARY ENGINEERING FOR ADELINE STREET TRANSPORTATION**  
**IMPROVEMENTS**

**PROPOSALS WILL NOT BE OPENED AND READ PUBLICLY**

**ADDENDUM “C”**  
August 23, 2022

Dear Proposer:

The City of Berkeley has revised the procurement schedule for this Request For Proposals (RFP), provided in the attached **Addendum C**. This revised procurement schedule supersedes Sections VIII. Schedule on page 20 of the RFP that was released on July 06, 2022. Potential proposers should plan to be available on the date of the interviews.

**Proposals must be received no later than 2:00 pm, on Thursday, August 25, 2022**. All responses should be sent via email to [purchasing@cityofberkeley.info](mailto:purchasing@cityofberkeley.info) and have **“PRELIMINARY ENGINEERING FOR ADELINE STREET TRANSPORTATION IMPROVEMENTS PROJECT”** and **Specification No. 22-11526-C** clearly indicated in the subject line of the email. Please submit one (1) PDF of the technical proposal. Corresponding cost proposal shall be submitted as a separate PDF document. Electronic signatures are permitted. Email attachments are limited to a maximum of 10 MB in total. Larger attachments can be provided via links within the Technical Proposal PDF.

Proposals will not be accepted after the date and time stated above.

We look forward to receiving and reviewing your proposal.

Sincerely,

Darryl Sweet  
General Services Manager

## **Addendum “C”**

### **Revised Procurement Schedule for Specification No. 22-11526-C PRELIMINARY ENGINEERING FOR ADELINE STREET TRANSPORTATION IMPROVEMENTS**

#### **VIII. SCHEDULE (dates are subject to change)**

- |  |          |
|--|----------|
| <input type="checkbox"/> Issue RFP to Potential Bidders:             | 07/06/22 |
| <input type="checkbox"/> Questions Due                               | 07/26/22 |
| <input type="checkbox"/> Pre-proposal Meeting                        | 07/28/22 |
| <input type="checkbox"/> Post-meeting Answers to Questions           | 08/04/22 |
| <input type="checkbox"/> Proposals Due from Potential Bidders        | 08/25/22 |
| <input type="checkbox"/> Interviews                                  | 09/15/22 |
| <input type="checkbox"/> Notification of Selected Consultant         | 09/19/22 |
| <input type="checkbox"/> Negotiate final scope, schedule, and budget | 10/03/22 |
| <input type="checkbox"/> Council Approval of Contract                | 11/15/22 |
| <input type="checkbox"/> Award of Contract                           | 11/16/22 |
| <input type="checkbox"/> Sign and Process Contract                   | 11/30/22 |
| <input type="checkbox"/> Notice to Proceed                           | 12/01/22 |

Except as provided herein all other terms and conditions remain unchanged.